Response to Questions - #1

1. Is there a way you could replace your Bid Schedule, according to the list of streets and our estimate you’ve got between 150,000 & 200,000 Lineal Feet of cracks between ¼” and 1” wide, I don’t find the way to bid 1 LF to 200 LF and so on a 1,507,705 Square Feet area… also the backer rod is used considering the depth of the cracks ½” or more, not because the width, you can have cracks that are 3/4” wide and ¼” in depth and you will not need to use backer rod, no worries that I will figure it out.

Answer:
- The contractors should be advised to walk the sites provided in contract to determine the current needs and then price according to schedule provided.
- The schedule is provided so as to be able to pay according to size of crack actually repaired for each segment, hence the suggestion for contractor to visit sites and do their own measurements.
- The amount of backer rod estimated to be used should also be determined, based their own measurements of street segments.