

ADDENDUM NO. 1

May 5, 2022

RE: IFB 202122-11 BUILDING DEMOLITION

The foregoing documents are amended and/or clarified in the respects as herein set forth. This addendum and the amendments herein shall become part of said documents and of any contract entered into pursuant to said documents.

| IFB | No. OF PAGES | | |
|-----|---|---|------|
| 1. | Bid Due Date | All references in the IFB and attachments to the RFP related to <u>BID DUE DATE is CHANGED to</u> 2:00 PM, TUESDAY, MAY 17, 2022. | NONE |
| 2. | Pre-Bid Notes & Sign In Sheet, Location 1 | Attached Location 1 (Schedule A) pre-bid sign-in sheet, with notes. | 1 |
| 3. | Pre-Bid Notes & Sign in Sheet, Location 2 | Attached Location 2 (Schedule B) pre-bid sign-in sheet, with notes. | 1 |
| 4. | Bid Schedule "B" | Remove & replace Bids Schedule B with attached revised Bid Schedule B with additional bid items 12 – Water Well Destruction, and 13 – Septic System Destruction. | 1 |

Issued by:

tickman

Jernifer Stickman Procurement Services Manager

To verify receipt of this Addendum No. 1, please email this sheet to Jennifer Stickman at <u>jstickman@madera.gov</u> before the proposal due date.

Name of Firm: _____

Acknowledged by: _____

CITY OF MADERA IFB 202122-11 BUILDING DEMOLITION PRE-BID MEETING, TUESDAY, APRIL 19, 2022

LOCATION 1, 621 EAST 4TH STREET

| NAME (PLEASE PRINT) | COMPANY (PLEASE PRINT) | EMAIL ADDRESS (PLEASE PRINT) |
|---------------------|------------------------|------------------------------|
| Derrickkincanon | Regource Environm | WH BIDS @ resource. COM |
| Dave Kuon | DANED KNOTT INK | OLUE C DAVEDILLOFELC. CUM |
| BRIDN HERRICK | J. KROOKER, ING | BRIGG DE KROCKERING. COM |
| JEFF DAVIS | PARC ENVIRONMENTAL | |
| JOHN RAMINEL | J. Klocken Jul | John e JKRockenne. com |
| Erik Bowen | Bowen Eng. | Office a bowenders. Com |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

The following was noted at pre-bid meeting for the Schedule A site;

- 1. Partial back wall a rear of site and tree is to be remove.
- 2. Lot is to be completely cleared and level with surrounding area.
- 3. PG & E has yet to pull the service line to meter, Fire to coordinate.
- 4. Concrete demo to terminate at back of curb line.

CITY OF MADERA IFB 202122-11 BUILDING DEMOLITION PRE-BID MEETING, TUESDAY, APRIL 19, 2022

LOCATION 2, 16557 AUSTIN STREET

| NAME (PLEASE PRINT) | COMPANY (PLEASE PRINT) | EMAIL ADDRESS (PLEASE PRINT) |
|---------------------|------------------------|--------------------------------|
| Derrick kincanen | | -to Bils (1) rusource-unv, com |
| DANE KNOT | DAVED KNOTT INC. | DAVE ODANDAKNOTENK. COST |
| JOHN RAMILE? | J.KROEKER, JAL | JOIN & JICROGICALINI. CUM |
| BRIAN HERRICK | J KROEKER INC | BRIAN & JURDENCEDINC. 004 |
| JEFF DAVIS | PARC ENVIRONMENTAL | janis parcenvironmental.co |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

The following was noted at pre-bid for the Schedule B site:

- 1. Demo to include area between new cyclone fence and edge of pavement at frontage of parcel.
- 2. All trees and brush to be remove from the entire site.
- 3. The entire lot is to be disked and rolled at completion of demolition.

SCHEDULE B-1, 16557 AUSTIN STREET

| Item | Description | Unit of Measure | Approx. Qty | Unit Price (\$) | Total Amount |
|------|--|--------------------|----------------|--------------------|--------------|
| | Mobilization, Insurance and Bonds (NOT TO EXCEED \$1,000) | LS | 1 | | |
| | Traffic Control, Public Convenience and Safety | LS | 1 | | |
| | Removal of Lead Containing Materials (LCM) at 16557 Austin Street | LS | 1 | | |
| | Miscellaneous Work (NOT TO EXCEED \$1,000) | LS | 1 | | |

SCHEDULE B-2, 16557 AUSTIN STREET

| ltem | Description | Unit of Measure | Approx. Qty | Unit Price (\$) | Total Amount |
|------|--|--------------------|----------------|--------------------|--------------|
| | Mobilization, Insurance and Bonds (NOT TO EXCEED \$1,000) | LS | 1 | | |
| | Traffic Control, Public Convenience and Safety | LS | 1 | | |
| | SJVAPCD Air Quality, Emission & Dust Control Plan | LS | 1 | | |
| | Water Pollution Control Plan (WPCP) & Dust Control Plan | LS | 1 | | |
| | Clearing and Grubbing, Disposal, and Site Grading | LS | 1 | | |
| 10 | Demolition of Building and accessories at 16557 Austin Street | LS | 1 | | |
| 11 | Miscellaneous Facilities & Operations (NOT TO EXCEED \$5,000) | LS | 1 | | |
| 12 | Water Well Destruction | LS | 1 | | |
| 13 | Septic System Destruction | LS | 1 | | |

TOTAL 1 THROUGH 13, INCLUSIVE: <u>\$</u>

Total Amount of Bid (in words) is Dollars andCents.(In case of discrepancy between words and figures, the words shall prevail).

TOTAL BASE BID (SCHEDULE A + SCHEDULE B) \$_____

Total Amount of Bid (in words) is _____

Dollars and Cents.

(In case of discrepancy between words and figures, the words shall prevail).